SA 1181 ‘\ | EXHIBIT B

' PAGE 4
CSX TRANSPORTATION, INC. Page 2 of 4
FORCE ACCOUNT ESTIMATE
; Co ACCT. CODE : 709 -'
Pub EB - SC EB3
. I
TRACK: LABOR
50  Traffic Control 0 MAN-HRS §  21.00 $ .
50 Remove Existing Crossing 0 MAN-HRS "3 21.00 $ -
50  Renew Cross Ties 0 MAN-HRS § 2100 $ -
50 Renew Rail 0 MAN-HRS §_ 21.00 $ -
50 Install OTM 0 MAN-HRS § 2100 $ -
50 Install Field Welds 0 MAN-HRS §  21.00 $ -
50  install Geo-Texiile Fabric 0 MAN-HRS § 24,00 3 -
50 Install Sub-Drains 0 MAN-HRS § 21.00 $ -
- 50 Install Ballast , 0 MAN-HRS & 21.00 5 -
50 Line and Surface 0 MAN-HRS § 21,00 $ -
50  Instail Crossing Materials 0 MAN-HRS § 21.00 $ -
50  Install Bituminous Pavement 0 MAN-HRS § 21.00 $ -
50 0 MAN-HRS § 21.00 $ -
50 0 MAN-HRS § 21.00 $ -
50 0 MAN-HRS $  21.00 $ -
50 . Clean-tp 0 MAN-HRS §  21.00 $ -
50  Additive 110.77% : $ -
230 Per Diem 0 MAN-DAY § 90.00 % -
Subtotal b -
TRACK: MATERIAL '
220 Cross Ties, Main Line [ EA g 31.00 $ -
220 Rail, 136RE, New 0 LF b 17.00 5 -
220 Misc, OTM 1 LOT 3 - § -
210 Geo-Textie Fabric [t] RL $ 250,00 $ -
210 Sub-Drains 1] LF $ 6.00 $ -
220 Rallast 0 NT % 5.75 $ -
220 Field Welds Q EA $ 100.00 5 -
9 _ & - 8 -
0 o $ - $ -
210 Concrete FFull Width 1] TF $ 22500 $ -
210 Concrete/Rubber Xing (CSX) 3] TF $ 135.00 $ -
210 Rubber Crossing, Full Depth 0 TF $ 28000 $ -
210 Timber/Asphalt Crassing (CSX Standard) [4] TF $ 42.00 B -
220 Crossties, 10' Length 0 EA $ 39.00 % -
210  Bituminous Material 4] NT $ £0.00 $ -
210 Sales Tax on Material 6.50% $ -
210 Material Handling 5.00% $ -
Subtotal g -
CONTRACT:
215  Asphalt Paving (In Place) 1] NT $ 12000 $ -
241 Disposal of Waste Matetials ] TF 3 10.00 $ -
215 Maintenance of Traffic 0 DAY $  300.00 3 -
Subtotal z
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sa 1181 EXHIBIT - B
PAGE )
CSX TRANSPORTATION, INC. Page 3 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
\ Pub EB - 8C ER3
EQUIPMENT RENTAL:
. Subtotal % -
WORK TRAIN; Q0 DAY $ 2,100.00 % -
Subtotal $ -
L
SALVAGE:
Rait ] NT $ 65.00 ., $ -
OTM 0 NT $ 7500 $ -
Subtotal $ -
SIGNAL WORK:
Material - Field & Consumables $ 76,937
Maierial - Sales Tax $ 5,001
Material - Shop \
Construction Labor $ 21,615
Shop Labor $ 800
Per Diem % 8,505
RR Engineeting,Preliminary $ 4,368
RR Engineering,Construction $ 3,242
Additives to Construction Labor $ 17,565
Additives to Shop Labor 3 760
Additives to Engineering $ 2,992
Equipment Expense $ 11,050
Waste Management $ 204
Contract Engineering $ 11.813
Freight $ 6,000
AC Power Service $ 2,500
Salvage 3 1
Other % -
Subtotal $ 173,353
ACCOUNTING & BILLING:
l.abor 115 Days@ $ 200.00 3 2,300
Additive 95.08% $ 2,187
Subtotal $ 4,487
FROJECT SUBTOTAL: $ 180,956
CONTINGENCIES: 10.00% $ 18,006
GRAND TOTAE_ St de e Fode b drdeoledr gt sbede dodd s ki e sl Yo R e e e e e e e e el e iRk et $ 1 993051



SA 1181 '\ | | | EXHIBIT B

' PAGE 6
CSX TRANSPORTATION, INC. Page 4 of 4
FORCE ACCOUNT ESTIMATE T
' ACCT. CODE : 708 -
Pub EB - SC - EB3 :
DIVISION OF COST: ' _ !
Agency 100.00% ‘ $ 199,051
‘Railroad 0.00% 3 -
TOTAL ***‘T***********ﬁ*i’***'k******************‘k************ . . $ . 199’051 ) '

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

This estimate has been prepared based on sits conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and other factors
known as of the date prepared. The actuat cost for CSXT work may differ based upon the agency’s requirements, their contractor's work procedures, andior other conditions
that becoms apparent once construction commences gr during the progress of the work

Cffice of Assistant Chief Engineer Public Projects--Jacksonvilie, Florida ' '
Estimated prepared by:
DATE: 3/28/2008 REVISED:

Force Accourt Worksheet

ORI LG
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EXHIBIT B
PAGE 7
ACCT.CODE : 708 -
Pub EB -
ESTIMATE SUBJECT TO REVISION AFTER: 8/24/2008 DOT NO.: 152885K
CITY: Clay City COUNTY: Clay STATE: (L

DESCRIPTION: TR 380 (CR 2075 E) - Install FLS&G controlled by CWT. Crossbucks existing.

SUB-DIV: lllinois

DIVISICN: Midwest Division MILEPOST: BC 233.10
DRAWING NO.: BC22310.H01 DRAWING DATE: 218/2006 *  Midwest
AGENCY PROJECT NUMBER: L0187 .

SIGNAL WORK: .
Material - Field & Consumables $ 76,937
Material - Sales Tax $ 5,001
Material - Shop $ -
Construction Labor $ 21815
Shop Labor ‘ $ 800
Per Diem $ 8,505
RR Engineering,Preliminary $ 4,368
RR Engineering,Construction % 13,242
Additives to Construction Labor $ 17,565
Additives to Shop Labor $ 760
Additives to Engineering $ 2,992
Equipment Expense $ 11,050
Waste Management '$ 204
Contract Engineering $ 11813
Freight $ 6,000
AC Power Service $ 2,500
Salvage $ : 1
Other $ -
Subtotal $ 173,353

Signal Summary

E R H|



sA 1181 | EXHIBIT B

PAGE 8
ACCT. CODE : 709 -
Pub EB - SC EB3
ESTIMATE SUBJECT TO REVISION AFTER: 224105 : DOTRNQ.: 152885K
CITY: Clay City COUNTY: Clay STATE: IL
DESCRIPTION: TR 380 (CR 2075 E) - instali FL.S&G controlied by CWT. Crossbucks existing.
DIVISION: Midwest Division SUB-DIV: llinois MILEPOST, BC 233.10
DBRAWING NO.: BC22310.H01 DRAWING DATE: 2/8/2006 REGION: Midwest
AGENCY PROJECT NUMBER: ILG187 ‘
Amount ) -
Task|{Task Desc Total
40]Labor General Office $4,487 .
50|Labor Roadway '
80/|L.abor Signal $30,180
851{abor Signal1 $1,580
70|Labor Transporiation !
200{Labor NenContract $12,483

210}invoice Material
Material - Field & Consu| $81,038
211linvoice Freight $6,000
212]invoice ContractEng | $12,813
215tinvaice Misc
216|Invoice Utilities ] $2,500
220|Material New

Material - Shop

228|Scrap Credit $1
230]|ExpenseRpis $8,740
241 |invoice Rental $11.254
900|Other
800|Contingencies $18,098
Material New
Grand Total ' $199,051

Oradle input
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SA 1181

Estimate No. 109431

CSX Transportation

TR 380 (CR 2075 E) - Install FLS&

DOT: 152885K

Clay City, IL

OP: 1L0187

G controlied by CWT. Crossbu

CSX Project: 12006002

EXHIBIT B

9

cks existing.

Summary

MEALETIAL ... e ve s e et e s seeeae e sa st s e et a b e enteseeaneeanrenneemnenean $76,937
SAIES TAX weeerrereieiirirvririries et e st be st e at s es s st e veseaae e tesascrsnesneseasrnsaeanssaranansessannnsnnna srenes $5,001 -
L.abor:

Construction Labor (81 MAan-0ays)........cceveveirieeccireer e ceseeecsieesee et e ceeereesesrs e snessnes $21,615

Shop Labor (5 man-days).......c.cceceeverveecrnnennns U SUURSORI $ 800

SubSISIENCE (81 MAN-TAYS)..veriirreirrerireerieirrrr et csts s e cresassrssrerne s e resrassbesnssaaessas $ 8,505
Railroad Engineering, Preliminary ...t $ 4,368
Railroad Engineering, COonSIrUCHON .i.v...iovviiims e cicire s s cetn e st ee e bee s sanee e $ 3,242
Additives 10 Construction Labor ... st ens e ene e _ $ 17,565
AdAItiVES 10 ShOp LaDOE ..ot et e e sre e e e e e nene $ 760
AJItiVes 10 ENGINEEING ..cvvvi i st stes et es e en s et saens e essnsenns $ 2,992
Equipment EXpenses (17 WOIK aYS)......c.ccveeeieeenviess e e sessesseaseseesvsssscasessesessnssonensens $ 11,050
Waste Management (17 work days)........... bbb ek e s e a e e e e e e rnneeanen $ 204
Contract ENGINEENNG ..cc.cvccivee it ctece e eeaee st ve s et s e et eeeenes cereerr $11,813 .
FIEIONT <ot ettt et s et e e e e ser et ae e e e eseertaeeareeeeneeesaneenannaan $ 6,000
Poleling REMOVAL .....cooiiie et e e ev b st ee s n e e $0
AT POWET SOIVICE wuriireii sttt ireais st ve it s s eess et eraneneeemenseaeeseeeenaesaeseeeeeeasreees $ 2,500
SEIVAGE oot eeeesescesaeste s es s eos e eseeeeesese e s e eae e seseneseme e s erasssesseeensenen s $1
TOTAL ESTIMATE COST ..ottt e re vt e s en et ann e s $ 173,353

Date: 03/22/2006
Estimated By: David Albright

NOTE: This estimate should be considered void one year from date of estimate.

Page ioig

Estimaie 1D 109431



SA 1181 EXHIBIT B.

Shop Material List for CSX Project: 1L2006002 (Effective: 03/22/2008 C& 10

Clay City, IL - BC 233.10

Catalog Num Cond Unit Price Qty Cost Description A
020-0003388 1 5424.00 1 5424.00 HOUSE 6X6L ALUM INCLUDES 5
SHELFS, FARADAY CLOSET, 120V
020-0017120 1 12.17 6 73.02 BLOCK TERMINAL 12 POST SINGLE
STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 4.88 8 29.28 BLOCK' TEEMINAL 2 POST AAR
' 14.1.8 WITH 1 AAR 14.1.11
020-0018234 1 30.69 1 30.69 CABLE CONVERTER -
‘ _ PROTOCOL/MEDIA WAYSIDE ACCESS
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4
_ ‘ TERMINAL GRS CAT P3-308 REF
020-0022651 1 47.04 1 47.04 PLUGBOARD KIT TYPE B1 OR ST1
RELAY ASSEMBLY WITH 12'EACH
020-0022701 1 _ 7118 26 1850.68 ARRESTER LPC 15012-1 0-30V DC
CR 0-24V AC RATED AT 15 AMP
020-0025595. i 17.42 1 © 17.42 WRENCH DWG 55393-3 GR1 "E"
‘ TERMINAL POST NUT GRS CAT
020-0053360 1 41552 3~ 1246.56 CHARGER BATTERY ELC 12/20 8
20 AM_P 10-19.9 VDC ROTARY SW
020-0053510 1 233.11 1 233.11 KIT 240V AC EMERGENCY
GENERATOR CABLE AND
020-0055602 1 11.39 1 11.39 RELAY POTTER BRUMFIELD
KHAU17D12-12V 160 OHMS
020-0056514 1 9.32 4 37.28 SOCKET RELAY POTTER &
BRUMFIELD 27E166 NEWARK:
020-0064060 1 68.32 2  136.64 PLATE MOUNTING FOR 2 TYPE
KHAU RELAY SOCKETS ON GRS Bi
020-0660077 1 506.24 i 506.24 ARRESTER GE 8L10KAC218 FOR
240 VOLT SINGLE PHASE 3 WIRE
020-0770060 1 12.32 8 98.56 ARRESTER US&S N451552-0201
TRACK SERIES RED LABEL USGA
020-0770105 1 21.28 2 42.56 ARRESTER HARMON 202217-000
: AGE-1 TRACK AIR GAP EQUALIZER
020-1940055 1 8.50 1 8.50 CONTAINER CIRCUIT PRINT 24"
SCHEDULE 20 4" PVC PIPE WITH
020-2503000 1 240.56 1 840.56 CONVERTER PROTOCOL/MEDIA
WAYSIDE ACCESS GATEWAY (WAG)
020-2503206 1 3899.31 i 3899.31 PREDICTOR SAFETRAN GCP-4000
SEAR-III AUTO TEST PKG FOR
020-2503210 1 14276.40 1 14276.40 PREDICTOR SAFETRAN GCP-4000
2-TRACK DUAL CASE W/RECORDER
020-2901190 1 11.39 3 34.17 RELAY POTTER BRUMFIELD
KHAU17A12-120 3900 OHMS
020-3430130 1 358.40 1 358.40 RELAY SAFETRAN 400023 500
OHMS CONTACTS 6FB HEAVY DUTY
020-3652615 i 31.44 i 31.44 RESISTOR ADJUSTABLE 0.340 TC
3.00 OHMS 2.24A 15W SAFETBAN
020-4200100 1 6.04 5 30.20 CONNECTOR BUS 1" CENTERS 172"
X 36" 18 GAGE PUNGCHED 1/4" X
020-4200340 i 1.04 & 8,32 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED

Page 2016 Estimate 1D 109431
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SA 1181 ‘ | - EXHIBIT B-

PAGE 11
Shop Material List for C8X Project: 1L.2006002 (Effective: 03/22/2006)

Clay City, IL - BC 233.10

Catalog Num Cond _ UnitPrice  Qty __Cost Description

020-4200350 1 1.68 14 23.52 LINK TEST ASSEMBLY 2-3/8"
" CENTERS COMPLETE WITH

020-8000067 1 | 14.38 2 28.76 LOCK AMERICAN H10SIGRA CSX
. SIGNAL PADLOCK WITH BLACK

Total Cost: $§  29,433.01

Page 3of & Estimate 1D 109481
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SA  LL181 | ‘ EXHIBIT B

PAGE 12
Field Material List for CSX Project: iL2006002 (EHective: 03/22/20086) ' '

Clay City, IL - BC 233.10

Catalog Num Cond  Unit Price Qiy Cost Description ‘
N/A ‘ . 14.00 80 1120.00 CONNECTOR RETAINING WALL
N/A 17.00 52 884.00 RAILING, RETAINING WALL
020-0013686 1 33.56 1 33.56 BOOTLEG KIT CSX RAIL CONN
W15 FT 3/16 IN BDSTRAND 6/64
020-0013908 1 5.06 350 1771.00 CABLE UG COMPOSITE 19
_ CONDUCTOR INCLUDES 13
020-0014620 1 58.00 140 £120.00 WALL RETAINING CONCRE®E
. PRECAST 2" HIGH X 4 LONG
020-0025145 1 485,70 2 93140 SHUNT ENCLOSURE INTERRAIL P/N
! IRS-SESA WAYSIDE MOUNT
020-0052475 1 11.20 4 44.80 ARM EXTENSION 10-1/2" ALUM
. WITH 3/8" DIAMETER MOUNTING
020-0053220 1 1.82 150 273.00 CABLE POWER UG 3 COND NO 6
AWG, SHOW LENGTH ON EACH
020-0054073 1 170.68 2 < 341.36 BRACKET ASSY GATE ARM
~ CONVERSION INCLS BRKT MTG
020-0055421 1 12.24 6 73.44 BRACKET SIGN 4" OR 5" MAST
W/1/2" U-BOLT FOR ALL SIGNS
020-0056674 1 5434.34 2 10868.68 SIGNAL 0220-L GCWD GATE ASSY
DWG 88222 INCLS 18 FBRGL ARM
020-0057275 1 0.80 350 280.00 WIRE UG TRACK TWISTED PAIR
NO. 6 AWG SOLID CONDUCTOR -
020-1040322 1 168.00 30 5040.00 BATTERY SAFT SPL165, 165 AH.
POCKET PLATE NICKEL CADMIUM
020-1040540 1 26.88 2 . 53.76 TRAY BATTERY FIBER CO
82687-1-P 12" WIDTH 24" LONG
020-1040550 1 38.20 2 78.40 TRAY BATTERY FIBER CO
82687-3-P 12" WIDTH 38"
020-1360014 1 825,09 1 825.09 PACKAGE FOREMANS CARE FOR
ALUMINUM TYPICAL BOM FOR USE
020-1380016 1 16.64 3 16.64 PACKAGE SAFETY & SECURMENT
‘ WITH 1 EA CAUTICN TAG 1 EA
020-1360104 1 1080.30 1 1080.30 LAYOUT METER SERVICE WITH 30’
‘ POLE CSX DWG 88351 SH 2 ITEMS
020-2500645 | 30812 2 618.24 SHUNT SAFETRAN 62775-645
NARROW BAND 645H7
020-2503078 1 114.39 2 228.78 MODULE SAFETRAN GATETIP
SENSOR (A80281-2) USE WITH
0206-2503092 1 20.33 2 40.66 KIT GATE TIP SENSQOR RETAINING
BRACKET INSTALLATION KIT,
020-2503004 1 30.68 2 61.38 KIT MINI TRACKSIDE SENSOR
: BRACKET KIT 88C 074035-8X FOR
020-39018¢5 1 84.00 2 168.00 TIP FLEX HWY CROSSING GATE 24
N LONG RED & WHITE STRIPES -
020-3230010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER
KIT INCLUDES 1-EA 5"X&"
020-4200340 1 1.04 30 31.20 LINK TEST ASSEMBLY 1" CENTERS
COMPLETE WITH INSULATED
020-4200800 1 0.24 G 1.44 CONNECTOR SHEATHING AMP

329860 FOR NO. 14 WIRE

Page 4 of 6 Estimate iD; 108431
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SA 1181

Catéloq Num

EXHIBIT B

Field Material List for GSX Project: IL2006002 (Effective: 03/22/2008f-C% 13

Clay City, IL - BC 233.10

Cond Unit Price Oty  Cost Desdription
020-9999991 1 100.00 1 100,00 BLOCKING AND BRACING 'FOR
PROJECTS BURCO DIST
250-0001827 1 12.74 i 12.74 BREAKER CIRCUIT 8 D Q0235
360-0006100 1 33.78 1 33.78 STOOL STEP WOOD 14"X 20"
: SIGNAL MAINTAINERS CSXT
360-0800145 1 4.18 1 4.18 BROOM WAREHOUSE CORN HVY DUTY
ID300 ' '
Total Cost: $

Page 5ot 6

33,143.23

Fstimate 10 109431
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SA 1181 . | EXHIBIT B

Consumables List for CSX Project: IL2006002 (Effective: 03/22/20068:CE 14
Clay City, IL - BC 233.10

Catalog Num Cond __ Unit Price Oty __Cost Description

N/A 50.00 200  10000.00 FILL MATERIAL, 1 CUBIC YARD -
N/A . 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
020-0017605 1 0.22 350 -  77.00 WIRE CASE 10 AWG FLEX CSX
. | SPEC SS796 OKONITE
020-0017607 1 0.54 500 270.00 WIRE CASE TW PR NO 10 AWG
| FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 035 150 52.50 WIRE CASE TW PR NO 14 AWG
FLEX CSX SPEC S5796 TWIST 2
020-0017630 1 0.1 200 22.00 WIRE CASE NO 16 AWG FLEX CSX
- - . SPEC $S796 FURN 1000 FT SPOOL
020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL 018 NO6
‘ . COPPER STRANDED SINGLE
020-0028610 1 050 100 50.00 TERMINAL RING AMP 35628
| YELLOW PLASTI-BOND HVY DUTY
020-1710045 1 262 200 524.00 CONDUIT SDR 13.5 4"
POLYETHYLENE TRENCHLESS
020-2060072 1 666.40 2 1332.80 FOUNDATION HELICAL SCREW-IN
ASSEMBLY 7' X 10" COMPLETE
020-2060074 1 476.00 2 952.00 EXTENSION 10" X 3' USE WITH
- XING GATE AND SIGNAL MAST
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE
. ~ SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"
| CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 . 044 27 11.88 CONNECTOR TERMINAL 1" CENTERS
AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 045 120 54.00 TERMINAL RING AMP 35627 BLACK
PLASTI-BOND WIRE SIZE 10-12
020-4251200 1 056 30 16.80 TERMINAL WIRE AMP 322051 BLUE
WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.60 8 3.60 TERMINAL WIRE AMP 322007 BLUE
| WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING
CHARGE, BURCO DISTRIBUTION
450-0019212 1 020 100 20.00 SCREW 10 X 1" SHT METAL PAN

HD TYPE A COARSE THREAD

Total Cost: $  14,360.46

Page 6 of 6 Estimate iD: 1(59433
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SA 1181 . | | EXHIBIT C

CLAY COUNTY HIGHWAY DEPARTMENT CLAY COUNTY COURTHOUSE
X . 4 ST
ERIC T. SEIBRING, P.E. OFFICE (618) 665-3346 . P.O.DRAWERD :
CLAY COUNTY ENGINEER SHOP (618) 665-3423 LOUISVILLE, IL 62858 '

April 4, 2006

Mr. Michael Stead

Rail Safety Program Administrator
Ilinois Commerce Commission
527 East Capitol

Springfield, Illinois 62794-9280

RE: TR 380 at the CSX Transportation Inc. tracks
: CSX Transportation Inc. tracks
Clay City Township
Clay County
AAR/DOT #152 885K
|

Dear Mr. Stead

Please find enclosed for your use in preparing a Stipulated Agreement, a copy of the
Preliminary Estimate of Cost, Preliminary Plan and Profile, Preliminary Cross Section sheets,
and a proposed break down sheet for the referenced project.

As previously discussed, Clay City Township is unable to bear the cost of this project and is
yequesting that this project be funded 100% by the Grade Crossing Protection Funds. A letter
from Clay City Township requesting financial assistance for this project is also enclosed.

If you have any questions or need anything else, please advise.

Yours truly,

Eric T. 'éeibriné.ﬂ.
Clay County Engineer

Enclosures

CAProjectsi Township\Clay City\RR Crossinghpreliminary.doe

O



o LLOL ' EXHIBIT C

PAGE 2

TO WHOM IT MAY CONCERN:

The Clay City Township Road & Bridge District will
not be financially able to participate in the
Mayflower Road railroad crossing project.

We do not have the money to cover the ramp work, as
we were advised it would be approximately $60,000
for our part.

With our average income and expenditures of
approximately $30,000 each year, this would leave

us no money for the next two years for normal road
work.

We have approximately $28,000 in our Road and
Bridge fund at the end of February, with February-
August expenses before we receive our next tax
monies. We will have very little money. for any new.
projects.

We do have $106,000 in our bridge matching account
but this is earmarked for bridge projects.

Bill Staser
7

; g ;, .
;j{ ’@i’ig‘f /i;)«i?éf?é@g/ﬁw

Clay City Road & Bridge District Treasurer
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PAGE 3

TR 380 (Mayflower Road)

. AAR/DOT # 152 885K

Clay City Township-

: Clay County

Exhibit I

PRELIMINARY PROJECTCOST ESTIMATE
I Right-of-Way Acquisition (Estimated at 0.15 acres} _ $300.00
II. Construction (See Exhibit II) ' $87,475.00
I Engineering (Design and Construction) : $6,200.00
v, Cont%ngency _ $5,000.00
V. Railroad Flagger (10 days @ $1000.00/day) $10,000.60
TOTAL | | $108,975.00

PROPOSED PROJECT FUNDING

Grade Crossing Protection Funds 100% of Total $108,975.00

HE A
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Estimate of Cost

EXHIBERHIRIT C .

Project __
Route TR 380
Section
County CLAY

Page 4

Location of improvement: _ ROADWAY APPROACH IMPROVEMENTS TO THE CSX RAILROAD, LOCATED EAST OF
CLAY CITY ON MAYFLOWER RD (TR 380)

Enr a intat dictancs nf

600"

Tuna AGGREGATE

wirth 18’

Lhrsinora

3 EARTH

Avearane hand

Mat imnrovement nf

600"

Thirknaac

8“

L0
Maovirnim Qrade

4.51

A

Quantity

Unit

tem

Code
Mumber

Unit Price

Total Cost

24

CU ¥pb

1 EARTH EXCAVATION

20200100

10.00

240.00

5243

cu YD

FORNISHED EXCAVATION

20400800

10.00

52,430.00

.850

ACRE

SEEDING, CLASS 2 (SPECIAL)

25001000

5,000.00

4,250.00

8

EACH

TEMPORARY DITCH CHECKS

28000300

1350.00

1.200.00

13

TON

STONF, DUMPED RIPRAP, CLASS A4

28100807

50,00

650. 00

650

TON

AGG. SURF. CSE., TYPE B

40200800

22.00

14, 300.00

77

FOOT

PIPE COLV., CL A, TY 4, 30"

542A2755

65.00

5,005.00

2

EACH

PRE REIN CONC FLAR END SEC 307

54213675

700.00

1,400.00

1

L. SUM

RATLROAD PROT LIABILITY INS

Z0048665

8,000.

00

8,000.00

0.00

.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

g.00

_0.00

0.00

0.00

¢.00

.00

.00

0.00

0.00

0.00

9.00

0.00

0.00

0.00

0.00

0.00

Total estimated cost of work including ail iabor, materials and profits.

$87,475.00

Made by
Check by

IL 4840285

CEC

Date 41372006

Date

Exarmined

Disirict Enginesr

SR L

BDE 213 (Rev 9/86)
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EXHIBIT C
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Exhibit D

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT

Date 27w ol | Agreement # 1181

*

The CLAY CITY TOWNSHIP BOARD

Board or Council of Clay City Township Road District

meeting on 4/27/06 _, Resolved to authorize - Darrell Brit%on" ]Slay City |
' } ownship Road Commission
(Date) (Name, Office) P

to act as its designated agent in the processing of this Stipulated Agreement and

that the Clay City Township Road District is financially unable to pay a
(Township/Road District

portion of the cost for the proposed improvements outlined in Section 2 of this

Agreement.

oD EHE



ILLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION / RAIL SAFETY SECTION

PROJECT STATUS REPORT

TYPE: (CHECK ONE)
PROGRESS

COMPLETION' \ \ ' DATE |

PROJECT INFORMATION:

Reporting Party. CSXT

Docket/Order #; Date:

Status Reporis Due:

Ordered Completion Date: -

Completion Report Due”:

AAR/DOT#, RR Milepost: 152 885K, 233.10-A
Street, (in/near) City, County: | May Flower Road near Clay city, Clay County
Railroad Company: CSXT

"Completion reports involving changes to the railroad crossing must mciude an updated USDOT Inventory Form.
|

PROJECT MANAGER INFORMATION?:

Name: Hal Gibson

Title: ‘Principle Engineer

Representing: CSX

Street Address:

City, State, Zip:

Office Phone:

Office Fax;

Cellular Phone:

E-Mail Address:

DESCRIPTION OF IMPROVEMENTS ORDERED:

Installation of new automatic flashing light suqna!s and gates (AFLS/Gates) controlled by
constant warning time circuitry.

STATUS OF WORK: (use additional blank sheet, if necessary)

STIPULATED AGREEMENT NO. 1181 Page 1
EXHIBITE

SO



Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

lllinois Commerce Commission
527 East Capito! Avenue
Springfield, IL 62701

If you have guestions contact:
Henry Humphries, Railroad Safety Specialist

Phone: 217/785-8423 \
Email: hhumphri@ice.illinois.qov

A Form 3 Petition can be obtained from the ilincis Comrerce Commission by calling
217/782-7660 or on the web at:

| hitp://www.icc.state.il.us/hg/library.aspx7kev=Rallroad %20Safety

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

http://safetydata.fra.dot.gov/OfficeniSalety/ Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Diata Services

Office of Safety And | Hlinois Departiment of Transportation

1120 Vermont Avenue, NW 2300 8. Dirksen Parkway, Room 318
Washington, DC 20580 Springfield, IL 52784

STIPULATED AGREEMENT NO. 1181 Page 2

EXHIBIT E
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ILLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION / RAIL SAFETY SECTION

PROJECT STATUS REPORT

TYPE: (CHECK ONE) ' '

PROGRESS | ‘ .
COMPLETION' | - |DATE |
PROJECT INFORMATION:

Reporting Party: Clay City Township Road District
Docket/Order #; Date: : .

Status Reports Due:

Ordered Completion Date; -

Completion Report Due’;

AAR/DOT#, RR Milepost: 152 885K, 233.10-A
Street, (in/near) City, County: | May Flower Road near Clay city, Clay County
Railroad Company: CSX

"Completion reports involving changes to the railroad crossing must include an updated USDOT {nventory Form.

1
PROJECT MANAGER INFORMATION*

Name:

Title:

Representing: Clay City Township

Street Address:

City, State, Zip:

Office Phone:

Office Fax:

Cellular Phone:

E-Mail Address:

DESCRIPTION OF IMPROVEMENTS ORDERED:
Iimprove highway approach grades,

STATUS OF WORK: (use additional blank sheet, if necessary)

STIPULATED AGREEMENT NO. 1181 _ Page 1
EXHIBIT E-1 :

WHIT 13



Mail directed to the Rail Safety Section or the Director of Processing and
. Information, Transportation Bureau of the Commission should be addressed to:

Hlinois Commerce Commission
527 East Capitol Avenue
Springfield, il. 62701

If you have questions contact: |

Henry Humphries, Railroad Séfety Specialist -
Phone: 217/785-8423
Email: hhumphri@ice. flinois.gov -

A Form 3 Petition can be obtained from the lllinois Commerce Commission by calling
217/782-7660 or on the web at: :

hitp:/iwww.icc.state.lL.us/hoflibrary. aspx?kev=Railroad®%205afety

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

http://safetvdat‘a.-fra.dot.qov!OfﬁceofSafetv/FormleefauEt.aﬂ

Submit InventoryAform_s to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | llinois Department of Transportation

1120 Vermont Avenue, NW 2300 S. Dirksen Parkway, Room 318
Washington, DC 20580 Springfield, 1L 62764 '
STIPULATED AGREEMENT NO. 1181 : Page 2

EXHIBIT E~1
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